



## **MTA Construction & Development**

### **Notice**

**Contract No. CS00002L**

#### **Program Management Consultant for the Reconfiguration of the Harold Interlocking**

MTA Construction & Development (MTA C&D) is seeking to retain the services of a general engineering consultant to provide Program Management Consultant Services specified in the Contract to plan, administer, oversee and ensure completion of the reconfiguration of Harold Interlocking (the “Program”) on schedule and within budget. The Program for construction of an Eastbound Reroute (EBRR) and a Westbound Bypass (WBBY) and associated changes to access to the Sunnyside Yard and Mid-Day Storage will be performed generally within the Harold Interlocking and Sunnyside Yard areas in Queens, NY. The Program will provide regional operational benefits to LIRR and Amtrak within the Harold Interlocking area. The PMC services shall be performed under the general direction of the MTA C&D Vice President Deputy Program Executive

The Contract duration is 24 months. The Contract also includes options to extend by up to 2 years in 1-year increments, exercisable in MTA C&D’s sole discretion.

The DBE goal for this Contract has been established at 22.5%

The RFP document will aid you in preparing the written Technical and Cost Proposals. Proposals shall be evaluated by MTA C&D personnel in accordance with the evaluation criteria set forth in the RFP. The Selection Committee will select the most qualified, experienced and financially stable firm.

A Pre-Proposal Conference is scheduled for Thursday, January 13, 2022 at 10:00 AM via Microsoft Teams. List of attendees to be emailed to the Contracting Officer by Wednesday January 12, 2022.

Consultants must respond by submitting separate Technical and Cost Proposals referencing **CS00002L - Project Management Consultant for the Reconfiguration of the Harold Interlocking** no later than **2:00PM on Monday, February 8.**

To obtain the solicitation documents please contact Anthony Edwards at [Anthony.Edwards@mtacd.org](mailto:Anthony.Edwards@mtacd.org).

## **SHORT SCOPE OF WORK**

### **MTA Construction & Development**

#### **Notice**

**Contract No. CS00002L**

#### **Program Management Consultant for the Reconfiguration of the Harold Interlocking**

MTA Construction & Development (MTA C&D) is seeking to retain the services of a general engineering consultant to provide Program Management Consultant Services specified in the Contract to plan, administer, oversee and ensure completion of the reconfiguration of Harold Interlocking (the "Program") on schedule and within budget. The Program for construction of an Eastbound Reroute (EBRR) and a Westbound Bypass (WBBY) and associated changes to access to the Sunnyside Yard and Mid-Day Storage will be performed generally within the Harold Interlocking and Sunnyside Yard areas in Queens, NY. The Program will provide regional operational benefits to LIRR and Amtrak within the Harold Interlocking area.