

MTA SMALL BUSINESS DEVELOPMENT PROGRAM

Projects to be Bid by December 2023

SBMP-Tier 2

	Agency	Project Number	Project Name	Primary Trade	Invitation to Bid Date
1	NYCT	C-52181	Passenger ID CCTV-Longwood Av, E143 St, Cypress Av/PEL	Electrical, General Contractor	Apr-23
2	MNR	184764	Park Avenue Tunnel Emergency Exit 86th Street	General Contractor	Apr-23
3	LIRR	TBD-11	Group F Atlantic Terminal Track 6 Corridor & Ticket Clerk Area Pkg. 2	General Contractor, Mechanical/Plumbing	Apr-23
4	NYCT	A-37364	Platform Lighting Replacement at Forest Ave Station	Electrical, General Contractor	Apr-23
5	NYCT	A-37363	Platform Lighting Replacement at Fresh Pond Rd Station	Electrical, General Contractor	Apr-23
6	LIRR	6492	Valley Stream Station Canopy Roof Rehab	General Contractor	Apr-23
7	NYCT	A-37747	1 Elev Stair,Ramp,Overpass: 161 ST/JER (P6AB-P8AB)	General Contractor, Structural/Ornamental Metals	Apr-23
8	NYCT	C-32511	Perimeter Hardening: PCC	Concrete, General Contractor, Structural/Ornamental Metals	Apr-23
9	NYCT	A-37746	1 Elev Stair,Ramp,Overpass: 161 ST/JER (P2AB-P4AB)	General Contractor	Apr-23
10	B&T	TNM-396	Landscape Improvements at the TNB	General Contractor	Apr-23
11	B&T	TNM-397	Service Building Clean and Seal Exterior Masonry	General Contractor, Masonry	Apr-23
12	NYCT	A-37744	4 Elev Stairs: 161 ST/JER (S1,M1,S2,M2)	General Contractor	Apr-23
13	NYCT	A-37791	2 Interior Stairs:Utica Av/FUL (P5A/B, P7A/B, P9A/B, P11A/B)	General Contractor	Apr-23
14	NYCT	A-37792	2 Interior Stairs:Utica Av/FUL(P13/14,P15/16)	General Contractor	Apr-23
15	LIRR	6479	LIRR Atlantic Terminal HVAC Replacement for Track 6 Corridor And Optional Ticketing Area - Pkg 1	General Contractor	Apr-23
16	B&T	RKM-411	Cleaning and Painting of Wards Island Pedestrian Ramp	General Contractor	Apr-23
17	LIRR	TBD-13	KO 3rd Party Overpass Painting	Finishes, General Contractor	May-23
18	LIRR	PNRX	Morris Park/ KO Paving Project	General Contractor	May-23
19	LIRR	LIRR PNR9	Bethpage Facility Rehabilitation	Electrical, General Contractor, Mechanical/Plumbing	Jun-23
20	LIRR	TBD-12	R.H. McGurl HVAC Project	General Contractor, Mechanical/Plumbing	Jun-23
21	MNR	MNR- TBD -1	Bike Rack Installation at 13 MNR Stations	Concrete, General Contractor	Jun-23
22	MNR	MNR-TBD-2	Fleetwood Paving, Hastings Sidewalk Repair & 2 bike racks	Concrete, General Contractor, Site Work	Jul-23
23	MNR	MNR - TBD -3	Dry Water Lines - Harlem Line	General Contractor, Mechanical/Plumbing	Sep-23

Total \$48,000,000